SCHEDULE OF PAY | TEMS PAGE 59
CALL ORDER : 400 CONTRACT ID : B -24576-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 11. 000 MOS

3 110-01001 MCBI LI ZATI ON AND DEMOBI LI ZATI ON LUWMP LUWP

4 202-02240 PAVEMENT REMOVAL 293. 000 ng

5 202-02241 GUARDRAI L, REMOVE 553. 625 m

6 202-02272 PAVED SI DE DI TCH, REMOVE 36. 000 m

7 202-02276 GUTTER TURNCUT, REI NFORCED CONCRETE, REMOVE 2.000 EACH

8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP

9 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
10 202-51368 SLOPEWALL, REMOVE 655. 000 n
11 202-51822 BRI DGE DECK OVERLAY, REMOVE 350. 000 ng
12 202-62420 BRI DGE RAI LI NG REMOVE 120. 000 m
13 202-95027 I MPACT ATTENUATOR, REMOVE 2.000 EACH
14 203-02000 EXCAVATI ON, COMON 1, 434. 000 n8
15 203-02070 BCRROW 4, 133. 500 n8
16 211-06467 AGGREGATE FOR END BENT BACKFI LL 34. 000 n8
17 213-52830 FLOMBLE MORTAR 3. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO 53, BASE 712. 900 My
19 303-01180 COVPACTED AGGREGATE, NO 53 62. 000 My
20 306-08043 M LLING TRANSI TI ON 467. 000 ne
21 406-05521 ASPHALT FOR TACK CQOAT 1,521. 000 ng
22 502-06329 PCCP, 300 mm 98. 000 ng
23 503-05310 TERM NAL JO NT 16. 000 m
24 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
25 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
26 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 4. 000 EACH
27 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
28 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
29 601-94689 GUARDRAI L END TREATMENT, OS5 3. 000 EACH
30 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 2.000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 565. 753 m
32 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 168. 000 m
33 602-06646 TEMPCRARY CONCRETE BARRI ER 282. 000 m
34 602-06729 BARRI ER DELI NEATCR 40. 000 EACH
35 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 170. 000 ng
36 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 206. 000 ng
37 610-07487 HVA FOR APPROACHES, TYPE B 728. 300 My
38 616-02320 GEOTEXTI LES 1, 502. 500 ng
39 616-05688 RI PRAP, CLASS 1 1, 805. 900 My
40 616-06405 Rl PRAP, REVETMENT 349. 000 My
41 616-95754 PAVED SI DE DI TCH, BREAK 48. 000 m
42 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
43 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
44 619-93423 PCLLUTI ON CONTRCL LUWP LUWP
45 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
46 621-06559 MULCHED SEEDI NG R 200. 000 ng
47 621-06567 WATER 1. 400 kL



SCHEDULE CF PAY | TEMS PAGE 60
CALL ORDER : 400 CONTRACT ID : B -24576-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 621-06574 SODDI NG 168. 000 ng
49 701-51195 PILE, STEEL H HP 310 X 79 69. 800 m
50 701-51210 PI LE ENCASEMENT, CONCRETE 13. 400 m
51 701-91792 PILE TIP, STEEL H 8. 000 EACH
52 701-93076 CORED HOLE I'N ROCK, 305 nm 7.200 m
53 702-51005 CONCRETE, A, SUBSTRUCTURE 40. 400 n8
54 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 696. 800 kg
55 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 508. 000 EACH
56 703-01540 THREADED Tl E BAR ASSEMBLY 27.000 EACH
57 703-03622 THREADED Tl E BAR ASSEMBLY, EPOXY COATED, MID FI ED 716. 000 EACH
58 703-51030 REI NFORCI NG STEEL 2,982. 000 kg
59 703-51032 REI NFORCI NG STEEL, EPOXY COATED 33, 160. 000 kg
60 703-96177 REI NFORCI NG STEEL, EPOXY CQOATED, GRADE 60 9, 822. 000 kg
61 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 100. 000 EACH
62 704-51002 CONCRETE, C, SUPERSTRUCTURE 215. 800 n8
63 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC 4. 000 EACH
64 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4.000 EACH
65 706-51020 CONCRETE, C, RAILING 29.100 n8
66 706-51025 CONCRETE, C, RAILING 88. 200 m
67 708-51813 PNEUVATI CALLY PLACED MORTAR 10. 000 ng
68 709-51821 SURFACE SEAL LUWP LUWP
69 709-51821 SURFACE SEAL LuUWP LuUwP
70 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 10. 000 ng
71 711-51038 STRUCTURAL STEEL LUWP LUWP
72 711-51864 DRI LLED HOLE 116. 000 EACH
73 711-51877 JACKI NG AND SUPPORTI NG BEANMS LUWP LUWP
74 711-96800 STUD SHEAR CONNECTOR 2, 286. 000 EACH
75 715-05407 PI PE, END BENT DRAIN, 150 nm 36. 000 m
76 715-91361 PI PE, PVC, 150 nm 8. 000 m
77 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 15. 000 ng
78 722-51842 BRI DGE DECK OVERLAY 442.000 ng
79 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 8. 000 n8
80 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 65. 000 ng
81 722-60824 SURFACE M LLI NG 350. 000 ng
82 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 23. 200 m
83 726-99095 BEARI NG ASSEMBLY, ELASTOVERIC, | 16. 000 EACH
84 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 574. 000 m
85 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 2,146. 000 m
86 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 nm 7.200 m
87 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
88 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
89 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
90 801-07119 BARRI CADE, 111 -B 15. 000 m
91 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LuUwP
92 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 141. 000 m
93 808-06713 LINE, PAINT, SOLID, WH TE, 100 mm 978. 000 m

94 808-06716 LI NE, REMOVE 880. 000 m



SCHEDULE OF PAY | TEMS PACGE 61
CALL CRDER : 410 CONTRACT ID : B -25747-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07039 FIELD CFFICE, B 14. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUMP

4 202-02240 PAVEMENT REMOVAL 400. 000 ng

5 202-02273 CENTER CURB, CONCRETE, REMOVE 9. 000 n2

6 202-02279 CURB AND GUTTER, REMOVE 117.000 m

7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

8 202-52710 S| DEWALK, CONCRETE, REMOVE 159. 000 n2

9 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 7.000 n8
10 211-06467 AGGREGATE FOR END BENT BACKFI LL 18. 000 n8
11 306-08043 M LLI NG TRANSI TI ON 552. 000 ng
12 406-05521 ASPHALT FOR TACK COAT 552. 000 ng
13 502-06329 PCCP, 300 mm 170. 000 ne
14 503-05310 TERM NAL JO NT 27.600 m
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
16 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
17 601-05999 CURVED TERM NAL END 1. 000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
19 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 28.575 m
20 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 55. 000 m
21 602-06646 TEMPCRARY CONCRETE BARRI ER 113. 000 m
22 604-91531 SI DEWALK, CONCRETE, 100 mm 168. 000 ng
23 605-06150 CURB AND GUTTER, C, CONCRETE 123. 000 m
24 605-06250 CENTER CURB, C, CONCRETE 9. 000 ng
25 610-07488 HVA FOR APPROACHES, TYPE C 71. 000 My
26 616-02320 GEOCTEXTI LES 33. 000 ng
27 619-04414 DRAI N EXTENSI ON 8. 000 EACH
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
29 621-06560 MJULCHED SEEDI NG U 100. 000 ng
30 701-51195 PILE, STEEL H HP 310 X 79 48. 000 m
31 701-91792 PILE TIP, STEEL H 6. 000 EACH
32 702-51005 CONCRETE, A, SUBSTRUCTURE 31. 500 n8
33 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 696. 800 kg
34 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 1, 404. 000 EACH
35 703-51030 REI NFORCI NG STEEL 7,551. 000 kg
36 703-51032 REI NFORCI NG STEEL, EPOXY COATED 40, 099. 000 kg
37 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 544. 000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 555. 000 n8
39 706-51020 CONCRETE, C, RAILING 63. 800 ng
40 709-51821 SURFACE SEAL LuUWP LuUwP
41 711-92500 ANCHOR ROD 20. 000 EACH
42 712-03862 PREFABRI CATED BRI DGE LUMP LUMP
43 715-05407 PI PE, END BENT DRAIN, 150 nm 12. 000 m
44 720-44000 CASTI NG ADJUST TO GRADE 6. 000 EACH
45 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 260. 000 m
46 728-98377 MASONRY CQOATI NG LUWP LUWP

47 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 3, 346. 000 m



SCHEDULE OF PAY | TEMB PAGE 62
CALL ORDER : 410 CONTRACT ID : B -25747-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06640 CONSTRUCTI ON SIGN, A 22.000 EACH
49 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
50 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
51 801-07118 BARRI CADE, I11-A 46. 800 m
52 801-07119 BARRI CADE, I11-B 10. 800 m
53 801-53072 TEMPCGRARY TRAFFI C SI GNAL LUWP LuUwP
54 805-06600 CONDUI T, PVC, 75 mm 220. 000 m
55 808-06701 LI NE, THERMOPLASTI C, BROKEN, VH TE, 100mm 199. 000 m
56 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 404. 000 m
57 808-06716 LI NE, REMOVE 541. 000 m
58 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 555. 000 m
59 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 2. 000 EACH
60 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 1. 000 EACH
61 808-95933 CURB PAI NTI NG YELLOW 220. 000 m



SCHEDULE OF PAY | TEMS PACE 63
CALL ORDER : 420 CONTRACT ID : B -26256-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 12. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 379. 000 ng

6 202-51330 PRESENT STRUCTURE, REMOVE LuUWP LUWP

7 203-02070 BCRROW 3, 695. 000 n8

8 203-51223 EXCAVATI QN, WATERWAY 78. 000 ng

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 80. 000 My
10 205-06937 TEMPORARY SI LT FENCE 800. 000 m
11 206-51230 EXCAVATI ON, FOUNDATI ON,  UNCLASSI FI ED 4. 000 n8
12 206-93520 TEMPCRARY SHEET PI LI NG 202. 000 ng
13 207-07500 SUBGRADE TREATMENT, TYPE C 1, 100. 000 ng
14 207-07503 SUBGRADE TREATMENT, TYPE E 1, 820. 000 ng
15 211-07454 STRUCTURE BACKFI LL 2. 600 ng
16 213-08058 FLOMBLE BACKFI LL 5.200 n8
17 301-07448 COWPACTED AGGREGATE, NO 53, BASE 3, 275. 000 M
18 306-08034 M LLING ASPHALT, 38 nm 532. 000 ng
19 402-07432 HVA SURFACE, TYPE A 770. 000 My
20 402-07433 HVA SURFACE, TYPE B 545. 000 My
21 402-07435 HVA | NTERVEDI ATE, TYPE A 1, 073. 000 My
22 402-07438 HVA | NTERMVEDI ATE, TYPE B 417.000 My
23 402-07441 HVA BASE, TYPE B 1, 335. 000 My
24 404-05511 SEAL COAT, 2 1, 420. 000 ng
25 405-05518 ASPHALT FOR PRI ME COAT 3, 200. 000 ng
26 406-05521 ASPHALT FOR TACK COAT 10, 550. 000 ng
27 601-01128 GUARDRAI L TRANSI TI ON TYPE WEB 4.000 EACH
28 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
29 601-02206 TEMPORARY GUARDRAI L, W BEAM 1.905 m SPACI NG 60. 960 m
30 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
31 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4.000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 123. 825 m
33 602-06729 BARRI ER DELI NEATCR 6. 000 EACH
34 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 776. 000 m
35 609-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 mm 149. 880 ng
36 610-07486 HVA FOR APPROACHES, TYPE A 220. 000 My
37 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
38 615-06490 RI GHT OF WAY MARKER 21. 000 EACH
39 615-06505 MONUMENT, B 8. 000 EACH
40 616-02320 GEOCTEXTI LES 1, 614. 000 ng
41 616-06405 RI PRAP, REVETMENT 570. 000 My
42 616-06451 Rl PRAP, UNI FORM 534. 000 My
43 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2. 000 EACH
44 621-06545 FERTI LI ZER 00. 650 My
45 621-06548 SEED M XTURE, CV 6. 000 kg
46 621-06553 SEED M XTURE, R 95. 000 kg
47 621-06557 SEED M XTURE, T 36. 000 kg



SCHEDULE OF PAY | TEMS PAGE 64
CALL ORDER : 420 CONTRACT ID : B -26256-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06565 MJULCH NG MATERI AL 3. 300 My
49 621-06574 SCDDI NG 51.900 ng
50 621-52448 SIGN, DO NOT' SPRAY 15. 000 EACH
51 622-52436 SIGN, DO NOT MOW OR SPRAY 3. 000 EACH
52 622-91786 SEEDLI NG 100. 000 EACH
53 701-51190 PILE, STEEL H HP 250 X 62 384. 600 m
54 701-91792 PILE TIP, STEEL H 24. 000 EACH
55 701-97805 PILE, STEEL H, REI NFORCED CONCRETE ENCASED, HP 250 X 62 50. 400 m
56 703-06029 REI NFORCI NG BARS, EPOXY COATED 13, 356. 000 kg
57 703-51030 REI NFORCI NG STEEL 6, 912. 000 kg
58 704-51002 CONCRETE, C, SUPERSTRUCTURE 122.500 n8
59 706-05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
60 706-51020 CONCRETE, C, RAILING 10. 300 n8
61 709-51821 SURFACE SEAL LUWP LUWP
62 713-51335 TEMPCORARY BRI DGE AND APPRQOACHES LuUwP LUWP
63 715-05169 PIPE, TYPE 3, C RCULAR 375 mm 16. 000 m
64 715-46005 PI PE END SECTION, 375 mm 1. 000 EACH
65 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
66 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 2,288. 000 m
67 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 968. 000 m
68 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
69 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
70 801-06649 TEMPCRARY RAI SED PAVEMENT MARKER, 1 62. 000 EACH
71 801-07118 BARRI CADE, II11-A 24.000 m
72 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 166. 000 m
73 808-06713 LINE, PAINT, SOLID, WA TE, 100 mm 1, 328. 000 m
74 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 650. 000 m
75 808-06716 LI NE, REMOVE 268. 000 m
76 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 28. 000 EACH

77 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 56. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 65
CALL CRDER : 426 CONTRACT ID : B -27303-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUMP LuwP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
7 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
9 202-03000 HOUSES AND BUI LDI NGS5 REMOVE LUWP LUMP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUwP LuwP
11 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
12 202-03135 REGULATED ASBESTCS CONTAI NI NG MATERI ALS, REMOVE 27,329. 000 SFT
13 202-05546 REGULATED MATERI ALS, DI SPCSE, C 72.000 TON
14 202-05551 REGULATED MATERIALS, REMOVE, C 72.000 TON
15 202- 05556 REGULATED MATERI ALS, TRANSPCRT, C 72. 000 TON
16 202-93047 MANHOLE, REMOVE 10. 000 EACH
17 202-96133 Pl PE, REMOVE 1, 325. 000 LFT
18 202-96133 PI PE, REMOVE 170. 000 LFT
19 203-02000 EXCAVATI ON, COWDN 2, 393. 000 Cys
20 203-02070 BCRROWV 33, 982. 000 CYS
21 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
22 205-06937 TEMPCRARY SI LT FENCE 2,048. 000 LFT
23 206-51215 EXCAVATI ON, X 73. 000 Cys
24 206-51220 EXCAVATI ON, VET 13. 000 CYS
25 206-51225 EXCAVATI ON, DRY 200. 000 CYSs
26 206-51817 SHEET PI LI NG STEEL 1, 062. 000 SFT
27 207-07498 SUBGRADE TREATMENT, TYPE A 7,975. 000 SYS
28 210-08141 STORMCEPTCR 1. 000 EACH
29 210-08141 STORMCEPTCOR 1. 000 EACH
30 211-02050 B BORROW 3, 323. 000 CYS
31 211-06467 AGGREGATE FOR END BENT BACKFI LL 48. 000 CYs
32 211-07454 STRUCTURE BACKFI LL 11, 060. 000 CYs
33 213-04324 FLOMBLE FI LL 596. 000 Cys
34 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 1, 128. 000 TON
35 302-07455 DENSE GRADED SUBBASE 68. 000 Cys
36 304-07490 HVA PATCH NG TYPE B 117. 000 TON
37 401-07333 QT QAHWA, 2, 76, SURFACE, 9.5 mm 158. 000 TON
38 401-07334 QT QAHVA, 3, 76, SURFACE, 9.5 mm 239. 000 TON
39 401-07402 QU QA HVA, 2, 76, | NTERMEDI ATE, 19.0 nmm 264. 000 TON
40 401-07403 QT QA HVA, 3, 76, |NTERVEDI ATE, 19.0 mm 398. 000 TON
41 401-07407 QT QAHVA, 2, 64, BASE, 25.0 nm 946. 000 TON
42 401-07408 QT QA HVA, 3, 64, BASE, 25.0 mm 1, 411. 000 TON
43 405-05518 ASPHALT FOR PRI ME COAT 1, 071. 000 SYS
44  406- 05521 ASPHALT FOR TACK COAT 14, 671. 000 SYS
45 602-06646 TEMPORARY CONCRETE BARRI ER 442.000 LFT
46 602-06729 BARRI ER DELI NEATCR 51. 000 EACH

47 602-06944 BARRI ER, CONCRETE, 33 IN 1, 043. 000 LFT



SCHEDULE COF PAY | TEMS PACE 66
CALL ORDER : 426 CONTRACT ID : B -27303-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

48 604-06070 S| DEWALK, CONCRETE 20. 000 SYS
49 605-06090 CURB, | NTEGRAL, CONCRETE 50. 000 LFT
50 605-06150 CURB AND GUTTER, C, CONCRETE 1, 745. 000 LFT
51 605-06250 CENTER CURB, C, CONCRETE 215. 000 SYS
52 607-06335 PAVED SIDE DI TCH, A 14. 000 LFT
53 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN 409. 000 SYS
54 610-07486 HVA FOR APPROACHES, TYPE A 236. 000 TON
55 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 114. 000 SYS
56 611-07052 PREFORMED JO NT MATERI AL 95. 000 LFT
57 616-06451 RI PRAP, UNI FCRM 60. 000 TON
58 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
59 621-06545 FERTI LI ZER 1. 600 TON
60 621-06554 SEED M XTURE, U 298. 000 LBS
61 621-06557 SEED M XTURE, T 298. 000 LBS
62 621-06565 MJULCH NG MATERI AL 7.960 TON
63 621-06567 WATER 31. 000 MG
64 621-06570 TGP SA L 2,444,000 CYs
65 621-06575 SCODDI NG NURSERY 7,764.000 SYS
66 701-06011 DYNAM C PI LE LOAD TEST 1. 000 EACH
67 701-06012 TEST PILE, RESTR KE 1. 000 EACH
68 701-06027 TEST PILE 1. 000 EACH
69 701-91792 PILE TIP, STEEL H 73. 000 EACH
70 701-95780 PILE, STEEL H HP 12 X 74 9, 825. 000 LFT
71 702-51005 CONCRETE, A, SUBSTRUCTURE 474. 900 CYs
72 702-51015 CONCRETE, B, FOOTI NGS 100. 400 CYs
73 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 6, 214. 000 LBS
74 703-51030 REI NFORCl NG STEEL 35, 847. 000 LBS
75 703-51032 REI NFORCI NG STEEL, EPOXY COATED 204, 961. 000 LBS
76 704-51002 CONCRETE, C, SUPERSTRUCTURE 638. 000 Cys
77 706-51020 CONCRETE, C, RAILING 47. 800 CYs
78 707-06831 STRUCTURAL MEMBERS, CONCRETE BULB-T BEAM 54 IN X 42 IN 1, 992. 000 LFT
79 709-51821 SURFACE SEAL LUWP LuUwP
80 714-44240 CONCRETE, A, STRUCTURES 6. 100 CYs
81 715-05024 PIPE, TYPE 2, AQRCULAR 36 IN 309. 000 LFT
82 715-05149 PIPE, TYPE 2, I RCULAR 12 IN 1, 250. 000 LFT
83 715-05151 PIPE, TYPE 2, QRCULAR 15 IN 467. 000 LFT
84 715-05152 PIPE, TYPE 2, A RCULAR 18 IN 119. 000 LFT
85 715-05154 PIPE, TYPE 2, QA RCULAR 24 IN 48. 000 LFT
86 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 417.000 LFT
87 715-05159 PIPE, TYPE 2, G RCULAR 42 IN 726. 000 LFT
88 715-05914 PIPE, PVC, 18 IN 268. 000 LFT
89 715-07073 WATER LI NE 210. 000 LFT
90 715-91361 PIPE, PVC, 6 IN 95. 000 LFT
91 715-92537 PIPE, PVC, 8 IN 122. 000 LFT
92 715-96960 PIPE, PVC, 15 IN 144. 000 LFT
93 716-07636 Pl PE | NSTALLATI ON, TRENCHLESS, 42 I N 196. 000 LFT

94 720-03860 WATER VALVE STRUCTURE 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 67
CALL ORDER : 426 CONTRACT ID : B -27303-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

95 720-04682 I NLET 2.000 EACH
96 720-04682 I NLET 2.000 EACH
97 720-45045 I NLET, J10 3. 000 EACH
98 720-45055 I NLET, MLO 5. 000 EACH
99 720-45275 PI PE CATCH BASIN, 24 IN 2. 000 EACH
100 720-45400 MANHOLE, A4 2.000 EACH
101 720-45410 MANHCLE, C4 14.000 EACH
102 720-90017 I NLET, J 3. 000 EACH
103 720-90984 MANHOLE, C2 1. 000 EACH
104 720-91973 MANHOLE, H4 5. 000 EACH
105 720-94612 MANHCOLE, K4 6. 000 EACH
106 720-98013 INLET, M 1. 000 EACH
107 720-98174 I NLET, B15 6. 000 EACH
108 720-98555 INLET, C15 1. 000 EACH
109 724-51925 STRUCTURAL EXPANSI ON JO NT, SS 150. 000 LFT
110 731-07016 FACE PANELS, WRE 920. 000 SFT
111 731-93945 FACE PANELS, CONCRETE 43, 921. 000 SFT
112 731-93946 WALL ERECTI ON 43, 921. 000 SFT
113 731-93947 LEVELI NG PAD, CONCRETE 1,871. 000 LFT
114 732-02498 WATER MAI N, RELOCATE LUWP LUWP
115 732-03943 WATER VALVE 4.000 EACH
116 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2.000 EACH
117 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2,028. 000 LFT
118 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 2.000 EACH
119 801-06212 TEMPORARY PAVEMENT MESSACE MARKI NG REMOVABLE, WORD (ONLY) 2. 000 EACH
120 801-06217 TEMPCRARY TRANSVERSE PAVEMENT MARKI NG REMOVABL, 6 I N 897. 000 LFT
121 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
122 801-06645 CONSTRUCTION SIGN, B 7.000 EACH
123 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
124 801-07118 BARRI CADE, I11-A 96. 000 LFT
125 801-07119 BARRI CADE, I|11-B 60. 000 LFT
126 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 96. 000 LFT
127 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHCR BASE 48. 000 LFT
128 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 8. 000 SFT
129 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 128. 500 SFT
130 805-01842 HANDHOLE, Sl GNAL 4.000 EACH
131 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN 843. 000 LFT
132 805-78785 SI GNAL DETECTOR HOUSI NG 4. 000 EACH
133 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
134 805-86889 POLE CIRCUI T CABLE, 1C NO. 10 STRANDED CCPPER 768. 000 LFT
135 807-02191 HANDHOLE, LI GHTI NG 7.000 EACH
136 807-02428 CONCRETE FOUNDATION WTH GROUNDING 30 IN. X 30 IN. X 96 IN 8. 000 EACH
137 807-04651 W RE 545. 000 LFT
138 807-04654 LI GHT POLE 8. 000 EACH
139 807-07580 WRE, NO 4, COPPER, |IN PLASTIC DUCT, IN TRENCH 4 1/C 1, 492. 000 LFT
140 807-86605 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 150 WATT 8. 000 EACH

141 807-86810 SERVI CE PO NT, I 1. 000 EACH



SCHEDULE OF PAY | TEMS PACE 68
CALL CRDER : 426 CONTRACT ID : B -27303-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE

142 807-86910 CONNECTOR KI' T, UNFUSED 12. 000 EACH
143 807-86915 CONNECTOR KI' T, FUSED 12. 000 EACH
144 807-86920 MULTI PLE COVWPRESSI ON FI TTI NG NOT WATERPROOFED 21. 000 EACH
145 807-86925 MJULTI PLE COVPRESSI ON FI TTI NG WATERPROOFED 20. 000 EACH
146 807-86930 I NSULATI ON LI NK, NONWATERPROCFED 24.000 EACH
147 807-86935 I NSULATI ON LI NK, WATERPROOFED 36. 000 EACH
148 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 209. 000 LFT
149 808-06194 LI NE, EPOXY, SCQLID, WH TE, 12 IN. 53. 000 LFT
150 808-75245 LI NE, THERMOPLASTIC, SCQLID, YELLOW 4 IN 875. 000 LFT

151 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 22.000 LFT



SCHEDULE OF PAY | TEMS PACGE 69
CALL ORDER : 430 CONTRACT ID : B -27354-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 115. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 555. 000 LFT
7 202-02272 PAVED SI DE DI TCH, REMOVE 70. 000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 203-02000 EXCAVATI ON, COVMON 145. 000 CYS
10 203-02070 BORROW 20. 000 CYS
11 205-06937 TEMPCRARY SI LT FENCE 1, 330. 000 LFT
12 210-08057 PAVED S| DE DI TCH 70. 000 LFT
13 302-07455 DENSE GRADED SUBBASE 36. 000 CYs
14 303-01180 COVPACTED AGGREGATE, NO. 53 195. 000 TON
15 304-07493 W DENI NG WTH HVA, TYPE B 482. 300 TON
16 306-08043 M LLI NG TRANSI TI ON 635. 000 SYS
17 402-07433 HVA SURFACE, TYPE B 52. 300 TON
18 406-05521 ASPHALT FOR TACK COAT 2, 825. 000 SYS
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
20 601-05586 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 9 1. 000 EACH
21 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
23 601-97774 GUARDRAI L END TREATMENT, OGS, SPARE PARTS PACKAGE 1. 000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 418. 750 LFT
25 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 180. 000 LFT
26 602-06646 TEMPCRARY CONCRETE BARRI ER 560. 000 LFT
27 602-06729 BARRI ER DELI NEATCR 20. 000 EACH
28 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 211. 800 SYS
29 616-02320 GEOTEXTI LES 225. 000 SYS
30 616-06451 Rl PRAP, UNI FCRM 84.700 TON
31 702-51005 CONCRETE, A, SUBSTRUCTURE 5. 400 CYs
32 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 2, 056. 000 EACH
33 703-51032 REI NFORCI NG STEEL, EPOXY COATED 29, 002. 000 LBS
34 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 50. 000 EACH
35 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 70. 000 EACH
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 15. 800 CYs
37 706-03278 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, MoDI FI ED 4. 000 EACH
38 706-51020 CONCRETE, C, RAILING 72. 800 CYs
39 709-51821 SURFACE SEAL LUWP LuUWP
40 722-51401 BRI DGE DECK PATCHING FULL DEPTH 750. 000 SFT
41 722-51842 BRI DGE DECK OVERLAY 1, 702. 500 SYS
42 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 14. 000 CYS
43 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 2, 260. 000 SFT
44 722-60824 SURFACE M LLI NG 1, 672. 000 SYS
45 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 90. 900 LFT
46 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUW LUWP

47 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 7, 090. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 70
CALL ORDER : 430 CONTRACT ID : B -27354-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 40. 000 LFT
49 801-06640 CONSTRUCTION SIGN, A 24. 000 EACH
50 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07119 BARRI CADE, I11-B 48. 000 LFT
53 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 260. 000 LFT
54 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 435. 000 LFT
55 808-06714 LINE, PAINT, SQLID, YELLON 4 IN. 1, 035. 000 LFT
56 808-06716 LI NE, REMOVE 1, 600. 000 LFT
57 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 14.000 EACH

58 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 14.000 EACH



SCHEDULE CF PAY | TEMB PAGE 71
CALL ORDER : 440 CONTRACT ID : B -27355-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07039 FIELD CFFICE, B 9. 000 Mos
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 190. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 845. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 203-02000 EXCAVATI QN, COMMON 215. 000 CYS
9 203-02070 BORROW 15. 000 CYs
10 205-06937 TEMPORARY SI LT FENCE 1, 400. 000 LFT
11 302-07455 DENSE GRADED SUBBASE 74.000 CYs
12 303-01180 COVPACTED AGGREGATE, NO 53 155. 000 TON
13 304-07493 W DEN NG WTH HVA, TYPE B 698. 400 TON
14 306-08043 M LLI NG TRANSI TI ON 625. 000 SYS
15 402-07433 HVA SURFACE, TYPE B 255. 800 TON
16 406- 05520 ASPHALT FCR TACK COAT 1.590 TON
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
18 601-02103 GUARDRAI L, WBEAM SHCOP CURVED, 6 FT. 3 IN SPACING 200. 000 LFT
19 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, CS 5. 000 EACH
21 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 237.500 LFT
23 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 180. 000 LFT
24 602-06646 TEMPCRARY CONCRETE BARRI ER 410. 000 LFT
25 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 I N 446. 000 SYS
26 616-02320 GECTEXTI LES 95. 800 SYS
27 616-06451 Rl PRAP, UNI FCRM 38. 300 TON
28 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 2,074. 000 EACH
29 703-51032 REI NFORCI NG STEEL, EPOXY COATED 31, 840. 000 LBS
30 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 88. 000 EACH
31 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 54. 000 EACH
32 703-97936 THREADED TI E BAR ASSEMBLY, EPOXY COATED 10. 000 EACH
33 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 2.000 EACH
34 704-51002 CONCRETE, C, SUPERSTRUCTURE 23. 200 CYS
35 706-06339 RAILING PF-1 659. 800 LFT
36 706-06351 CONCRETE BRI DGE RAILING TRANSI TION, TPF-1 4.000 EACH
37 706-51020 CONCRETE, C, RAILING 42.000 CYs
38 709-51821 SURFACE SEAL LuUwP LUWP
39 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 730. 000 SFT
40 722-51842 BRI DGE DECK OVERLAY 1, 589. 400 SYS
41 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 13. 500 Cys
42 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 2,180. 000 SFT
43 722-60824 SURFACE M LLI NG 1, 545. 000 SYS
44 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 134. 300 LFT
45 729-51875 CONCRETE, A, PATCH NG 22.000 SFT
46 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LuUwP LuUwP

47 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 6, 490. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 72
CALL CRDER : 440 CONTRACT ID : B -27355-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 70. 000 LFT
49 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
50 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07119 BARRI CADE, 111-B 48. 000 LFT
53 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 1, 880. 000 LFT
54 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 1, 880. 000 LFT
55 808-06716 LI NE, REMOVE 1, 710. 000 LFT
56 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 13. 000 EACH

57 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NARKER 13. 000 EACH



SCHEDULE OF PAY | TEMB PAGE 73
CALL ORDER : 450 CONTRACT ID : B -27356-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUMP LUMP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02240 PAVEMENT REMOVAL 100. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 2, 300. 000 LFT
6 202-02277 QJTTER, LI P, REMOVE 2,624.000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 202-51368 SLOPEWALL, REMOVE 282. 000 SYS
9 203-02000 EXCAVATI ON, COVMON 442. 000 CYS
10 203-02070 BORROW 36. 000 CYS
11 211-07454 STRUCTURE BACKFI LL 3. 000 CYs
12 303-01180 COVPACTED AGGREGATE, NO. 53 539. 000 TON
13 306-08043 M LLI NG TRANSI TI ON 454. 000 SYS
14 402-07433 HVA SURFACE, TYPE B 162.000 TON
15 402-07438 HVA | NTERVEDI ATE, TYPE B 250. 000 TON
16 406-05521 ASPHALT FOR TACK CQOAT 454. 000 SYS
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 2, 483. 000 LFT
20 602-06729 BARRI ER DELI NEATCR 12. 000 EACH
21 603-06045 FENCE, CHAIN LINK, 48 IN 436. 000 LFT
22 605-05523 CURB, HWA 2, 601. 000 LFT
23 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 10 I N 100. 000 SYS
24 616-02320 GECTEXTI LES 72.000 SYS
25 616-06405 RI PRAP, REVETMENT 32. 000 TON
26 616-51367 SLOPEWALL, CONCRETE, 4 IN 364. 000 SYS
27 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
28 621-06559 MJULCHED SEEDING R 1, 000. 000 SYS
29 621-06574 SODDI NG 40. 000 SYS
30 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 666. 000 EACH
31 703-51032 REI NFORCI NG STEEL, EPOXY COATED 16, 498. 000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 22.000 CYs
33 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
34 706-51025 CONCRETE, C, RAILING 376. 000 LFT
35 709-51821 SURFACE SEAL LUWP LUWP
36 710-51870 REPQ NTI NG MASONRY | N STRUCTURES 50. 000 SFT
37 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 6. 000 LFT
38 720-44296 CAP | NLET 6. 000 EACH
39 720-45050 I'NLET, J11 2.000 EACH
40 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 20. 000 SFT
41 722-51842 BRI DGE DECK OVERLAY 619. 000 SYS
42 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 3. 300 CYSs
43 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 250. 000 SFT
44 722-60824 SURFACE M LLI NG 485. 000 SYS
45 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 54. 000 LFT
46 729-51875 CONCRETE, A, PATCH NG 20. 000 SFT

47 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH



SCHEDULE OF PAY | TEMS PACE 74

CALL ORDER : 450 CONTRACT | D B - 27356-A
LETTI NG DATE : 05/25/04 10: 00 AM
I TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
48 801-06625 DETOUR RQUTE MARKER ASSEMBLY 24.000 EACH
49 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
50 801-06710 FLASH NG ARROW SI GN 40. 000 DAY
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07118 BARRI CADE, I11-A 48. 000 LFT
53 801-07119 BARRI CADE, I11-B 48. 000 LFT
54 808-06713 LINE, PAINT, SQLID, WVHTE, 4 IN 3, 129. 000 LFT
55 808-06714 LINE, PAINT, SCLID, YELLON 4 IN. 1, 096. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 75
CALL ORDER : 460 CONTRACT ID : B -27369-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

1 10506845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFI CE, A 10. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT REMOVAL 252. 000 ng

6 202-02241 GUARDRAI L, REMOVE 178. 000 m

7 202-02271 HEADWALL, REMOVE 2.000 EACH

8 202-74035 SI G\, REMOVE 3. 000 EACH

9 202-94747 POST, REMOVE 1. 000 EACH
10 202-96133 Pl PE, REMOVE 21. 000 m
11 203-02000 EXCAVATI N, COWDN 1, 320. 000 n8
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 36. 000 m
13 205-06936 TEMPCRARY SEDI MENT TRAP 72.000 My
14 205-06937 TEMPORARY SI LT FENCE 60. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 1, 593. 000 ng
16 211-07454 STRUCTURE BACKFI LL 57. 000 n8
17 213-08058 FLOMBLE BACKFI LL 230. 000 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 936. 000 My
19 306-08036 M LLI NG ASPHALT, 50 mm 1, 476. 000 ng
20 402-07433 HVA SURFACE, TYPE B 276. 000 My
21 402-07438 HVA | NTERMVEDI ATE, TYPE B 123. 000 My
22 402-07441 HVA BASE, TYPE B 508. 000 My
23 405-05518 ASPHALT FOR PRI ME COAT 1, 629. 000 ng
24 406- 05521 ASPHALT FOR TACK CQOAT 3, 499. 000 ng
25 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
26 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 1. 000 EACH
27 601-94689 GUARDRAI L END TREATMENT, OS 4.000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 106. 680 m
29 610-07486 HVA FOR APPROACHES, TYPE A 36. 000 My
30 611-06497 MAI LBOX ASSEMBLY, SINGLE 1. 000 EACH
31 615-06490 RI GHT OF WAY MARKER 14. 000 EACH
32 615-06505 MONUVENT, B 2.000 EACH
33 616-02320 GEOTEXTI LES 491. 000 ng
34 616-05688 RI PRAP, CLASS 1 378. 000 My
35 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
36 621-06545 FERTI LI ZER 00. 430 My
37 621-06553 SEED M XTURE, R 73. 000 kg
38 621-06557 SEED M XTURE, T 35. 000 kg
39 621-06565 MULCH NG MATER AL 4.000 My
40 621-06567 WATER 25. 000 kL
41 621-06574 SCDDI NG 590. 000 ng
42 621-06575 SCODDI NG NURSERY 810. 000 ng
43 622-52436 SIGN, DO NOT MOW OR SPRAY 4. 000 EACH
44 622-91786 SEEDLI NG 70. 000 EACH
45 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 20. 000 m
46 715-46005 PI PE END SECTION, 375 nm 4.000 EACH

47 723-07292 STRUCTURE, PRECAST THREE-SI DED, 5480 nm X 3050 mm 20. 100 m



SCHEDULE CF PAY | TEMS PAGE 76
CALL ORDER : 460 CONTRACT ID : B -27369-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 NEW BRI DGE CONSTRUCTI ON

48 801-06203 TEMPORARY PAVEMENT MARKING 100 nm 1, 740. 000 m
49 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 nm 960. 000 m
50 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKI NG 600 mm 7.200 m
51 801-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 140. 000 m
52 801-06640 CONSTRUCTI ON SIGN, A 28. 000 EACH
53 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
54 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
55 801-53072 TEMPORARY TRAFFI C SI GNAL LUWP LUWP
56 801-97643 TEMPORARY BUZZ STRI PS 259. 200 m
57 802-05701 SI GN POST, SQUARE, 1, REINFCRCED ANCHOR BASE 7.100 m
58 802-05703 SI GN POST, SQUARE, 3, REI NFORCED ANCHCR BASE 6. 900 m
59 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 1. 260 n2
60 802-76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3.18 nm TH CKNESS 1.910 n
61 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 mm 218. 000 m
62 808-06713 LINE, PANT, SCLID, WH TE, 100 mm 1, 740. 000 m
63 808-06716 LI NE, REMOVE 698. 000 m
64 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 36. 000 EACH



SCHEDULE OF PAY | TEMS PACGE 77
CALL CRDER : 470 CONTRACT ID : B -27372-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACENMENT

1 105-06845 OONSTRUCTI ON ENG NEERI NG LUVP LUWP
2 105-07039 FI ELD OFFI CE, B 18. 000 MCS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUVP LUVP
4 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
5 202-02240 PAVEMENT REMOVAL 9, 941. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 814. 000 LFT
7 202-51330 PRESENT STRUCTURE, REMOVE LUVP LUVP
8 202-51368 SLOPEWALL, REMOVE 580. 000 SYS
9 202-93974 OVERHEAD S| GN STRUCTURE, CANTI LEVER DOUBLE ARM REMOVE 2. 000 EACH

10 202- 94954 BARRI ER WALL, OONCRETE, REMOVE 2, 074. 000 LFT

11 203- 02000 EXCAVATI ON,  COMMVON 65, 880. 000 cvs

12 205- 06932 TEMPORARY CHECK DAM STRAW BALES 80. 000 LFT

13  205- 06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH

14  205- 06937 TEMPORARY SI LT FENCE 50. 000 LFT

15 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 1, 165. 000 ors

16 207-07498 SUBGRADE TREATMENT, TYPE A 20, 760. 000 SYS

17 207-07500 SUBGRADE TREATMENT, TYPE C 3, 144. 000 sys

18 211- 06467 AGGREGATE FOR END BENT BACKFI LL 250. 000 cYs

19 211-07454 STRUCTURE BACKFI LL 820. 000 cYs

20 301-07448 OOVPACTED AGGREGATE, NO. 53, BASE 3, 939. 000 TON

21 303-01180 COMPACTED AGGREGATE, NO. 53 4,317.000 TON

22 304-07493 WDEN NG WTH HVA, TYPE B 2, 470. 000 TON

23 306-08038 MLLING ASPHALT, 4 IN 560. 000 sys

24 306- 08039 M LLING ASPHALT REMOVAL 9, 961. 000 SYs

25  306- 08043 M LLI NG TRANSI TI ON 640. 000 sys

26 401- 06264 PROFI LOGRAPH, HVA LUWP LUWP

27 401-07330 QC/ QA HVA, 5, 70, SURFACE, 9.5 mm 1, 330. 000 TON

28 401- 07400 QC QAHVA, 5, 70, | NTERVEDI ATE, 19.0 mm 2, 225. 000 TON

29 401-07410 QC QM HVA, 5, 64, BASE, 25.0 nm 7,510. 000 TON

30 401-07430 QC/ QA HVA, 5, 76, | NTERVEDI ATE, C25.0 mm 3, 490. 000 TN

31 402-07433 HVA SURFACE, TYPE B 170. 000 TON

32 402-07441 HVA BASE, TYPE B 165. 000 TON

33 405 05518 ASPHALT FCR PRI ME COAT 7, 758. 000 sys

34 406-05520 ASPHALT FOR TACK COAT 24. 000 TON

35 503-05310 TERM NAL JOI NT 188. 000 LFT

36 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH

37 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 5. 000 EACH

38 601-05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 2. 000 EACH

39 601-94689 GUARDRAI L END TREATMENT, OS 2. 000 EACH

40 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH

41 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 162. 500 LFT

42 602-02098 MEDI AN BARRI ER RAI L TRANSI TI ON 4. 000 EACH

43 602-06033 TEMPORARY CONCRETE MEDI AN BARRI ER 5, 335. 000 LFT

44  602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 300. 000 LFT

45 602-06729 BARRI ER DEL| NEATCR 150. 000 EACH

46 602-06944 BARR ER, CONCRETE, 33 IN 450. 000 LFT

47 602-06945 BARRI ER, CONCRETE, 45 IN 1, 605. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 78
CALL ORDER : 470 CONTRACT ID : B -27372-A
LETTI NG DATE : 05/25/04 10:00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 605-06245 CENTER CURB, B, CONCRETE 39. 000 SYS
49 605-93464 CENTER CURB, CONCRETE, MO FI ED 117.700 SYS
50 605-94811 CURB TURNQUT 4.000 EACH
51 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 7, 900. 000 LFT
52 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH 12 | N 629. 800 SYS
53 615-06515 MONUVENT, D 3. 000 EACH
54 616-02320 GEOTEXTI LES 1, 990. 000 SYS
55 616-06405 RI PRAP, REVETMENT 300. 000 TON
56 616-06451 Rl PRAP, UNI FORM 690. 000 TON
57 616-51367 SLOPEWALL, CONCRETE, 4 IN 990. 000 SYS
58 621-01004 MOBI LI ZATI N AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
59 621-06545 FERTI LI ZER 1. 800 TON
60 621-06548 SEED M XTURE, CV 10. 000 LBS
61 621-06553 SEED M XTURE, R 750. 000 LBS
62 621-06565 MJULCH NG MATERI AL 9. 000 TON
63 621-06567 WATER 6. 500 MG
64 621-06574 SCDDI NG 1, 620. 000 SYS
65 701-02936 PILE, STEEL H, HP 14 X 89 3, 615. 000 LFT
66 701-06011 DYNAM C PI LE LOAD TEST 3. 000 EACH
67 701-06012 TEST PILE, RESTRIKE 3. 000 EACH
68 701-06027 TEST PILE 3. 000 EACH
69 701-91792 PILE TIP, STEEL H 60. 000 EACH
70 702-04325 TEMPORARY SHORI NG LUWP LuUwP
71 702-51005 CONCRETE, A, SUBSTRUCTURE 235. 000 CYs
72 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 528. 000 EACH
73 702-92857 CONCRETE, C, SUBSTRUCTURE 248. 800 CYs
74 703-01540 THREADED TI E BAR ASSEMBLY 904. 000 EACH
75 703-01540 THREADED Tl E BAR ASSEMBLY 53. 000 EACH
76 703-51030 REI NFORCI NG STEEL 12, 526. 000 LBS
77 703-51032 REI NFORCI NG STEEL, EPOXY COATED 256, 760. 000 LBS
78 704-05892 CONCRETE, QU QA, SUPERSTRUCTURE 576. 200 CYs
79 704-51002 CONCRETE, C, SUPERSTRUCTURE 13. 600 CYs
80 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
81 706-51020 CONCRETE, C, RAILING 39. 800 CYs
82 707-06404 STRUCTURAL MEMBERS, CONCRETE BULB- T BEAM 2, 025. 000 LFT
83 709-51821 SURFACE SEAL LUWP LuUwP
84 711-90648 TESTI NG AND MONI TORI NG EQUI PMVENT LUWP LUMP
85 715-05019 PIPE, TYPE 1, AQRCULAR 36 IN 296. 000 LFT
86 715-05024 PIPE, TYPE 2, QA RCULAR 36 IN 298. 000 LFT
87 715-05048 PIPE, TYPE 4, A RCULAR 6 IN 5, 300. 000 LFT
88 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 178. 000 LFT
89 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 290. 000 LFT
90 715-05154 PIPE, TYPE 2, QA RCULAR 24 IN 800. 000 LFT
91 715-05407 PIPE, END BENT DRAIN, 6 I N 276. 000 LFT
92 715-26770 GRATED BOX END SECTION, |, 3:1, 24 IN 2.000 EACH
93 715-46005 PI PE END SECTIQN, 15 IN 2.000 EACH

94 715-46020 PI PE END SECTION, 24 IN 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 79
CALL ORDER : 470 CONTRACT ID : B -27372-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

95 715-46040 PI PE END SECTION, 36 IN. 4.000 EACH
96 715-97403 GRATED BOX END SECTION, I, 6:1, 15 IN 1. 000 EACH
97 715-97404 GRATED BOX END SECTION, I, 3:1, 15 IN 1. 000 EACH
98 718-06528 QUTLET PROTECTCR, 1 5. 000 EACH
99 718-06532 VI DEO | NSPECTI ON FCR UNDERDRAI NS 3, 300. 000 LFT
100 718-52610 AGGREGATE FOR UNDERDRAI NS 477.000 CYs
101 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 710. 000 SYS
102 720-45041 INLET, H5 4. 000 EACH
103 720-45410 MANHOLE, C4 3. 000 EACH
104 720-45415 MANHOLE, D4 3. 000 EACH
105 728-98377 MASONRY CQOATI NG LUWP LUWP
106 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
107 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 I N 41, 485. 000 LFT
108 801-06218 TEMPORARY TRANSVERSE PAVMVENT MARKI NG REMOVABLE, 24 | N 124. 000 LFT
109 801-06640 CONSTRUCTI ON SIGN, A 80. 000 EACH
110 801-06645 CONSTRUCTI ON SIGN, B 40. 000 EACH
111 801-06710 FLASH NG ARROW SI GN 1, 200. 000 DAY
112 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
113 801-07119 BARRI CADE, II1I-B 384. 000 LFT
114 801-07215 TEMPCRARY CHANGEABLE MESSAGE SI GN 360. 000 DAY
115 801-53072 TEMPCRARY TRAFFI C SI GNAL LUWP LUWP
116 801-94295 SI GNAL HEAD, RELOCATE 8. 000 EACH
117 802-02158 SI G\, PANEL, REMOVE AND REl NSTALL 2. 000 EACH
118 802-07058 SI GN, SHEET ASSEMBLY, RELOCATE 14. 000 EACH
119 802-07158 CANTI LEVER TRAFFI C SI GN SUPPORT FQUNDATI ON, | 2. 000 EACH
120 802-76140 OVERHEAD SI GN STRUCTURE, CANTI LEVER DOUBLE ARM 2.000 EACH
121 804-06770 DELI NEATOR PCST 12. 000 EACH
122 808-03631 LINE, EPOXY, SQLID, WVHTE, 4 IN 8, 530. 000 LFT
123 808-03632 LI NE, EPOXY, SCOLID, YELLOW 4 IN 8, 365. 000 LFT
124 808-06701 LI NE, THERMOPLASTIC, BROKEN, WVH TE, 4 IN 585. 000 LFT
125 808-06716 LI NE, REMOVE 10, 030. 000 LFT
126 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 64. 000 LFT
127 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 2.000 EACH
128 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 2.000 EACH
129 808-74811 LI NE, EPOXY, BROKEN, WHI TE, 5 IN 1, 350. 000 LFT
130 808-75996 SNOWPLOMBLE RA SED PAVEMENT MARKER, REMOVE 127. 000 EACH

131 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 127. 000 EACH



SCHEDULE CF PAY | TEMS PAGE 80
CALL ORDER : 480 CONTRACT ID : B -27436-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRUSS BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuUwP LUWP
2 105-07039 FIELD CFFICE, B 11. 000 MOS
3 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02241 GUARDRAI L, REMOVE 153. 000 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LuUwP LUWP
7 202-62420 BRI DGE RAILING REMOVE 122. 000 LFT
8 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 2.000 EACH
9 202-99187 FENCE, FARM FI ELD, REMOVE 300. 000 LFT
10 203-02055 EVBANKMVENT 350. 000 CyS
11 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 4.800 TON
12 205-06937 TEMPORARY SI LT FENCE 788. 000 LFT
13 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 95. 000 Cys
14 210-06757 RECONSTRUCT LuUwP LUWP
15 211-07454 STRUCTURE BACKFI LL 00. 900 Cys
16 213-08058 FLOMBLE BACKFI LL 30. 000 CYS
17 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 430. 000 TON
18 303-01180 COVPACTED AGGREGATE, NO 53 60. 000 TON
19 402-07432 HVA SURFACE, TYPE A 65. 000 TON
20 402-07435 HVA | NTERVEDI ATE, TYPE A 110. 000 TON
21 404-05514 SEAL COAT, 5 175. 000 SYS
22 405-05518 ASPHALT FOR PRI ME COAT 925. 000 SYS
23 406-05521 ASPHALT FCR TACK CQOAT 905. 000 SYS
24 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 2.000 EACH
25 601-02800 GUARDRAI L TRANSI TION, TGT 4.000 EACH
26 601-06037 GUARDRAI L END TREATMENT, | 2.000 EACH
27 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 212.500 LFT
28 603-06040 FENCE, FARM FI ELD, 47 IN 260. 000 LFT
29 603-06052 FENCE GATE, FARM FIELD, 47 IN X 12 FT. 1. 000 EACH
30 603-06060 FENCE, FARM FI ELD, RESET 44. 000 LFT
31 610-07486 HVA FOR APPROACHES, TYPE A 31. 000 TON
32 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
33 615-06530 POST, BENCHVARK 1. 000 EACH
34 616-02320 GEOTEXTI LES 102. 000 SYS
35 616-06451 Rl PRAP, UNI FCRM 28. 000 TON
36 619-05926 ENVI RONMVENTAL  CONTRCL LUWP LuUWP
37 619-51859 PAI NT STEEL BRI DCGE LUWP LUWP
38 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
39 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
40 621-06548 SEED M XTURE, CV 5. 000 LBS
41 621-06559 MULCHED SEEDI NG R 2,520. 000 SYS
42 622-52436 SIGN, DO NOI MOW CR SPRAY 2.000 EACH
43 701-05780 DRI LLED SHAFT CONCRETE 21.700 Cys
44 701-05781 UNCLASSI FI ED SHAFT EXCAVATI ON 21.700 CYS
45 701-05783 OBSTRUCTI ONS 1. 000 HRS
46 701-05785 EXPLCRATI ON ( SHAFT EXCAVATI ON) 10. 000 LFT

47 701-05787 I NSTRUMVENTATI ON, | NTEGRI TY TESTI NG AND DATA CCOLLECTI ON LUWP LuwP



SCHEDULE OF PAY | TEMS PACGE 81
CALL ORDER : 480 CONTRACT ID : B -27436-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 TRUSS BRI DGE REHABI LI TATI ON

48 702-51005 CONCRETE, A, SUBSTRUCTURE 19. 800 CYs
49 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 36. 000 EACH
50 703-51030 REI NFORCI NG STEEL 2,690. 000 LBS
51 706-94133 RAILING TUBE, GALVANI ZED STEHR 376. 800 LFT
52 708-05394 REPAI R LUWP LUWP
53 708-05394 REPAI R LUWP LUWP
54 708-05394 REPAI R LUWP LUWP
55 710-02003 REPQ NTI NG MASCNRY | N STRUCTURES, MODI FI ED 1, 030. 000 SFT
56 711-04297 STRUCTURAL STEEL, FIELD CUT 3. 500 SQ N
57 711-04496 TURNBUCKLE SLEEVE NUT, TI GHTEN 3. 000 EACH
58 711-06719 MOVE TRUSS LuUWP LuUwP
59 711-51038 STRUCTURAL STEEL LUWP LUWP
60 711-51864 DRI LLED HOLE 48. 000 EACH
61 711-51866 RI VET, REMOVE 2.000 EACH
62 711-51869 STEEL BEAM RESET LUWMP LUWP
63 711-91149 STRAI GHTEN STEEL BEAM LuUWP LuUWP
64 711-96866 GRI D FLAOR, STEEL, 3 IN 2, 650. 000 SFT
65 712-95676 LUMBER AND Tl MBER, TREATED 00. 090 MFBM
66 715-05168 PIPE, TYPE 3, CRCULAR 12 IN 40. 000 LFT
67 715-46005 PI PE END SECTION, 15 IN. 2.000 EACH
68 732-04749 CASI NG 32. 000 LFT
69 732-04749 CASI NG 28. 500 LFT
70 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 5. 000 EACH
71 801-06625 DETOUR RQUTE MARKER ASSEMBLY 6. 000 EACH
72 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
73 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
74 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
75 801-07118 BARRI CADE, I11-A 48. 000 LFT
76 801-07119 BARRI CADE, I|11-B 48. 000 LFT
77 802-76020 SI G\, SHEET, ENCLOSED LENS WTH LEGEND, 0.080 IN. TH CKNESS 35. 500 SFT
78 802-76030 SI G\, SHEET, ENCLCSED LENS WTH LEGEND, 0.100 |IN TH CKNESS 12.500 SFT

79 802-76055 SI GN PCST, A 78. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 82
CALL CRDER : 490 CONTRACT ID : B -27449-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07040 FIELD CFFICE, C 8. 000 MO
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUwP LUWP
5 202-02241 GUARDRAI L, REMOVE 520. 000 LFT
6 202-02272 PAVED SI DE DI TCH, REMOVE 98. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 202-74035 SI G\, REMOVE 2.000 EACH
9 203-02000 EXCAVATI ON, COMMON 560. 000 CYs
10 203-02020 EXCAVATI ON, UNCLASSI FI ED 354. 000 CYs
11 203-02070 BORROW 138. 000 CYs
12 205-06937 TEMPORARY SI LT FENCE 1, 450. 000 LFT
13 211-07454 STRUCTURE BACKFI LL 354. 000 CYs
14 303-01180 COVPACTED AGGREGATE, NO 53 363. 600 TON
15 402-07433 HVA SURFACE, TYPE B 128. 000 TON
16 402-07438 HVA | NTERVEDI ATE, TYPE B 180. 000 TON
17 402-07441 HVA BASE, TYPE B 575. 000 TON
18 406-05521 ASPHALT FCR TACK COAT 2, 860. 000 SYS
19 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
20 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
21 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 450. 000 LFT
22 602-06729 BARRI ER DELI NEATOR 8. 000 EACH
23 603-06065 FENCE, CHAIN LI NK, RESET 17. 000 LFT
24 605-06121 CURB, CONCRETE, B 194. 750 LFT
25 607-06335 PAVED SIDE DI TCH, A 214.000 LFT
26 616-02320 GEOTEXTI LES 60. 000 SYS
27 616-06405 Rl PRAP, REVETMENT 35. 000 TON
28 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 1. 000 EACH
29 621-06560 MJULCHED SEEDI NG, U 1, 095. 000 SYS
30 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 464. 000 EACH
31 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 4.000 EACH
32 702-90915 CONCRETE, A 63. 300 CYS
33 703-51032 REI NFORCI NG STEEL, EPOXY COATED 29, 751. 000 LBS
34 704-51002 CONCRETE, C, SUPERSTRUCTURE 137. 000 CYs
35 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
36 706-51020 CONCRETE, C, RAILING 17. 000 CYs
37 708-51813 PNEUVATI CALLY PLACED MORTAR 2, 000. 000 SFT
38 708-51814 VELDED STEEL W RE FABRI C 1, 000. 000 SFT
39 709-51821 SURFACE SEAL LUWP LUWP
40 710-51870 REPQO NTI NG MASONRY | N STRUCTURES 50. 000 SFT
41 722-60824 SURFACE M LLI NG 122. 000 SYS
42 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 5. 000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 23. 000 EACH
44 801-06640 CONSTRUCTI ON SIGN, A 7.000 EACH
45 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
46 801-07118 BARRI CADE, A 44. 000 LFT

-
47 801-07119 BARRI CADE, II1-B 66. 000 LFT



SCHEDULE OF PAY | TEMS PACE 83
CALL ORDER : 490 CONTRACT ID : B -27449-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 808-06712 LINE, PAINT, BROKEN, YELLOW 4 IN 755. 000 LFT
49 808-06713 LINE, PAINT, SCLID, WVHTE, 4 IN 1, 510. 000 LFT



SCHEDULE OF PAY | TEMS PACE 84
CALL ORDER : 500 CONTRACT ID : B -27486-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUwP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-06541 REMOVE 4. 000 EACH
6 202-06541 REMOVE 32. 000 EACH
7 202-06541 REMOVE 17. 000 EACH
8 202-07003 REMOVE LUWP LUWP
9 202-07003 REMOVE LUWP LUWP
10 202-07003 REMOVE LUWP LUWP
11 202-07003 REMOVE LUWP LUWP
12 202-90043 W NGMLL, REMOVE 1. 000 EACH
13 210-05721 FI RE RETARDANT TREATMENT LUWP LuUWP
14 210-05801 REPLACE 294. 000 LFT
15 210-05804 M SCELLANEQUS LUWP LUWP
16 210-05813 PAI NT LuUWP LUWP
17 210-06750 I NSTALL LuwP LuUwP
18 210-06750 I NSTALL LuUwP LUWP
19 210-06752 I NSTALL 24.000 EACH
20 210-06752 I NSTALL 14. 000 EACH
21 210-06752 I NSTALL 17. 000 EACH
22 210-06752 I NSTALL 104. 000 EACH
23 210-06752 I NSTALL 34. 000 EACH
24 210-06752 I NSTALL 2.000 EACH
25 210-06752 | NSTALL 4.000 EACH
26 210-06752 I NSTALL 56. 000 EACH
27 210-06752 | NSTALL 20. 000 EACH
28 210-06752 I NSTALL 4.000 EACH
29 210-06752 I NSTALL 4.000 EACH
30 210-06752 I NSTALL 4.000 EACH
31 210-06752 | NSTALL 4. 000 EACH
32 210-06752 I NSTALL 8. 000 EACH
33 210-06752 | NSTALL 8. 000 EACH
34 210-06752 I NSTALL 4.000 EACH
35 210-06752 | NSTALL 8. 000 EACH
36 210-06752 I NSTALL 4.000 EACH
37 210-06752 I NSTALL 8. 000 EACH
38 210-06981 TI GHTEN LuUwP LuUWP
39 210-07004 FURNI SH 8. 000 EACH
40 210-07005 I NSTALL 2, 435. 000 SFT
41 210-07008 RESTORE LUwP LUWP
42 711-05396 REPLACE LUWP LUWP
43 712-07007 EPOXY | NJECTI ON 450. 000 LFT
44 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 2. 000 EACH
45 801-06640 CONSTRUCTI ON SIGN, A 6. 000 EACH
46 801-07118 BARRI CADE, I11-A 48. 000 LFT

47 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 0.080 IN. 14. 500 SFT



SCHEDULE COF PAY | TEMS PAGE 85
CALL ORDER : 500 CONTRACT ID : B -27486-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 36. 000 SFT
49 802-76055 SI GN PCST, A 140. 000 LFT



SCHEDULE OF PAY | TEMS PACE 86
CALL ORDER : 510 CONTRACT ID : B -27499-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP

2 105-07038 FIELD CFFICE, A 7. 000 MO

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW

4 201-52370 CLEARI NG RI GHT CF WAY LuwP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI AN, COWDN 84. 000 n8

7 203-02070 BCRROW 7, 864. 000 n8

8 205-06931 TEMPORARY CHECK DAM REVETMENT R PRAP 4. 500 My

9 205-06937 TEMPORARY SI LT FENCE 830. 000 m
10 206-51220 EXCAVATI ON, WET 100. 000 n8
11 206-51225 EXCAVATI ON, DRY 29. 200 ng
12 207-07503 SUBGRADE TREATMENT, TYPE E 552. 000 ng
13 211-06467 AGGREGATE FOR END BENT BACKFI LL 20. 000 n8
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 946. 000 My
15 302-07455 DENSE GRADED SUBBASE 18. 500 n8
16 402-07432 HVA SURFACE, TYPE A 167. 000 My
17 402-07435 HVA | NTERVEDI ATE, TYPE A 282. 000 My
18 402-07440 HVA BASE, TYPE A 43. 000 My
19 405-05518 ASPHALT FOR PRI ME COAT 1, 953. 000 ng
20 406-05521 ASPHALT FOR TACK CQOAT 1, 930. 000 ng
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-06374 GUARDRAI L TRANSITION, TGS 1 4.000 EACH
23 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 130. 000 m
24 603-06040 FENCE, FARM H ELD, 1190 mm 232. 000 m
25 609-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 123. 200 ng
26 610-07486 HVA FOR APPROACHES, TYPE A 19. 000 My
27 615-99189 PLAQUE, ALUM NUM 1. 000 EACH
28 616-02320 GEOTEXTI LES 736. 000 ng
29 616-05688 R PRAP, CLASS 1 435. 000 My
30 616-06405 RI PRAP, REVETMENT 30. 000 My
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06545 FERTI LI ZER 1. 000 My
33 621-06553 SEED M XTURE, R 215. 000 kg
34 621-06557 SEED M XTURE, T 187. 000 kg
35 621-06565 MJULCH NG MATER! AL 5. 000 My
36 621-06567 WATER 00. 500 kL
37 621-06574 SCDDI NG 25. 000 ne
38 701-51195 PILE, STEEL H HP 310 X 79 551. 000 m
39 701-91792 PILE TIP, STEEL H 26. 000 EACH
40 702-51005 CONCRETE, A, SUBSTRUCTURE 84. 900 n8
41 703-51030 REI NFORCI NG STEEL 3, 604. 000 kg
42 703-51032 REI NFORCI NG STEEL, EPOXY COATED 25, 531. 000 kg
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 146. 600 ng
44 706-06344 RAILING TS-1 102. 870 m
45 707-05983 STRUCTURAL MEMBERS, CONCRETE I|-BEAM I, 914 nm X 305 mm 214. 800 m
46 709-51821 SURFACE SEAL LuUWP LuUwP
47 715-05407 PI PE, END BENT DRAIN, 150 nm 26. 000 m



SCHEDULE OF PAY | TEMS PACGE 87
CALL ORDER : 510 CONTRACT ID : B -27499-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 3. 000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
50 801-06640 CONSTRUCTI ON SIGN, A 15. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07118 BARRI CADE, I11-A 28. 800

m
53 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHCR BASE 6. 200 m
54 802-76025 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 1. 400 n
55 808-06713 LINE, PAINT, SQLID, WH TE, 100 nmm 495. 000 m



SCHEDULE OF PAY | TEMS PACE 88
CALL ORDER : 520 CONTRACT ID : B -27512-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07038 FIELD OFFICE, A 12. 000 MO
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-02240 PAVEMENT REMOVAL 100. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 165. 000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUMP LUWP
8 203-02000 EXCAVATI ON, COWON 2,311. 000 CYs
9 203-02070 BCRROW 479. 000 CYS
10 205-06932 TEMPORARY CHECK DAM STRAW BALES 135. 000 LFT
11 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
12 205-06936 TEMPCRARY SEDI MENT TRAP 32. 000 TON
13 205-06937 TEMPCRARY SI LT FENCE 1, 623. 000 LFT
14 206-51220 EXCAVATI ON, VET 122. 000 CYs
15 206-51225 EXCAVATI QN, DRY 57. 000 Cys
16 207-07498 SUBGRADE TREATMENT, TYPE A 1, 661. 000 SYS
17 207-07499 SUBGRADE TREATMENT, TYPE B 1, 742. 000 SYS
18 210-08105 FLOATI NG SI LT SCREEN 330. 000 LFT
19 211-06467 AGGREGATE FOR END BENT BACKFI LL 47.000 CYS
20 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1,272.000 TON
21 302-07455 DENSE GRADED SUBBASE 26. 000 Cys
22 303-01180 COVPACTED AGGREGATE, NO 53 512. 000 TON
23 306-08043 M LLI NG TRANSI TI ON 244,000 SYS
24 402-07432 HVA SURFACE, TYPE A 289. 000 TON
25 402-07435 HVA | NTERVEDI ATE, TYPE A 866. 000 TON
26 402-07450 HVA TYPE A, WEDGE AND LEVEL 15. 000 TON
27 404-05514 SEAL COAT, 5 1, 906. 000 SYS
28 405-05518 ASPHALT FOR PRI ME COAT 3, 782. 000 SYS
29 406-05521 ASPHALT FCR TACK CQOAT 4,027. 000 SYS
30 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
31 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
32 601-06037 GUARDRAI L END TREATMENT, | 3. 000 EACH
33 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 400. 000 LFT
34 602-06729 BARRI ER DELI NEATCR 18. 000 EACH
35 609-06257 REI NFORCED CONCRETE BRI DGE APPRCOACH, 10 I N 158. 600 SYS
36 610-07486 HVA FOR APPROACHES, TYPE A 63. 000 TCN
37 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 130. 000 SYS
38 611-95023 MAI LBOX ASSEMBLY, RESET 6. 000 EACH
39 616-02320 CGEOTEXTI LES 477.000 SYS
40 616-06405 Rl PRAP, REVETMENT 302. 000 TON
41 621-06567 WATER 20. 000 MG
42 621-06575 SCDDI NG NURSERY 4,911. 000 SYS
43 701-96089 PI'LE, OCONCRETE, STEEL SHELL ENCASED, 0.250 IN., 14 IN 1, 975. 000 LFT
44 702-51005 CONCRETE, A, SUBSTRUCTURE 95. 300 CYs
45 702-51015 CONCRETE, B, FOOTI NGS 7. 600 Cys
46 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 644. 000 LBS

47 703-51030 REI NFORCI NG STEEL 8, 333. 000 LBS



SCHEDULE OF PAY | TEMS PACGE 89
CALL ORDER : 520 CONTRACT ID : B -27512-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 84, 795. 000 LBS
49 704-51002 CONCRETE, C, SUPERSTRUCTURE 269. 900 Cys
50 706-51025 CONCRETE, C, RAILING 512. 000 LFT
51 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM 111, 45 IN X 16 IN 888. 000 LFT
52 709-51821 SURFACE SEAL LUWP LUWP
53 715-03475 SAFETY METAL END SECTION, 4:1, 15 IN 5. 000 EACH
54 715-05119 PIPE, TYPE 1, G RCULAR 15 IN 64. 000 LFT
55 715-05149 PIPE, TYPE 2, AQRCULAR 12 IN 178. 000 LFT
56 715-05169 PIPE, TYPE 3, A RCULAR, 15 IN 79. 000 LFT
57 715-05407 PIPE, END BENT DRAIN, 6 IN 93. 000 LFT
58 715-91361 PIPE, PVC, 6 IN 7.000 LFT
59 720-45030 I NLET, E7 1. 000 EACH
60 720-45035 I NLET, F7 1. 000 EACH
61 720-45275 PI PE CATCH BASIN, 24 IN 2.000 EACH
62 801-04308 ROAD CLOSURE SI GN ASSEMBLY 2.000 EACH
63 801-06625 DETOUR ROUTE MARKER ASSEMBLY 46. 000 EACH
64 801-06640 CONSTRUCTI ON SIGN, A 4. 000 EACH
65 801-07118 BARRI CADE, |11-A 48. 000 LFT
66 804-06770 DELI NEATOR PCST 2. 000 EACH
67 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 3, 375. 000 LFT

68 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 3, 375. 000 LFT



SCHEDULE CF PAY | TEMS PAGE 90
CALL ORDER : 530 CONTRACT ID : B -27527-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 11. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-51330 PRESENT STRUCTURE, REMOVE LuwP LuUwP
5 211-07454 STRUCTURE BACKFI LL 115. 000 CYs
6 306-08034 M LLING ASPHALT, 1 1/2 IN 367. 000 SYS
7 402-07432 HVA SURFACE, TYPE A 30. 000 TON
8 402-07435 HVA | NTERVEDI ATE, TYPE A 15. 000 TON
9 406- 05521 ASPHALT FOR TACK CQOAT 735. 000 SYS
10 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
11 601-94689 GUARDRAI L END TREATMENT, CS 4. 000 EACH
12 601-97774 GUARDRAI L END TREATMENT, GS, SPARE PARTS PACKAGE 1. 000 EACH
13 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 I N SPACI NG 100. 000 LFT
14 616-02320 GEOTEXTI LES 60. 000 SYS
15 616-06405 Rl PRAP, REVETMENT 45. 000 TON
16 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 260. 000 EACH
17 703-51032 REI NFORCI NG STEEL, EPOXY COATED 78, 254. 000 LBS
18 704-51002 CONCRETE, C, SUPERSTRUCTURE 368. 900 CYs
19 706-51020 CONCRETE, C, RAILING 28. 600 CYs
20 709-51821 SURFACE SEAL LuUWP LuUwP
21 724-51885 STRUCTURAL EXPANSI ON JO NT, BS6 232. 000 LFT
22 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 5. 000 EACH
23 801-06625 DETOUR RQUTE MARKER ASSEMBLY 8. 000 EACH
24 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
25 801-07118 BARRI CADE, I11-A 48. 000 LFT

26 801-07119 BARRI CADE, I11-B 72.000 LFT



SCHEDULE OF PAY | TEMS PAGE 91
CALL ORDER : 540 CONTRACT ID : B -27560-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUWP
2 105-07040 FIELD CFFICE, C 7.000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUW
4 202-02278 CURB, CONCRETE, REMOVE 60. 000 LFT
5 202-52710 S| DEWALK, CONCRETE, REMOVE 38. 400 SYS
6 210-08113 PONER LUWP LUWP
7 210-08114 BRI DGE RAI L 9. 000 EACH
8 210-08114 BRI DGE RAI L 21. 000 EACH
9 210-08114 BRI DGE RAI L 4. 000 EACH
10 210-08114 BRI DGE RAIL 16. 000 EACH
11 210-08114 BRI DGE RAI L 32. 000 EACH
12 210-08114 BRI DGE RAI L 39. 000 EACH
13 210-08114 BRI DGE RAI L 16. 000 EACH
14 210-08115 BRI DGE RAI L LuwP LUWP
15 210-08115 BRI DGE RAIL LuwP LuUWP
16 210-08117 ARCH TRAVE 65. 000 LFT
17 601-04746 ENERGY ABSORBI NG TERM NAL, CZ 2. 000 EACH
18 602-06639 TEMPCRARY CONCRETE BARRI ER, ANCHORED 340. 000 LFT
19 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 6. 000 SYS
20 604-06069 CURB RAMP, CONCRETE 32. 400 SYS
21 605-06120 CURB, CONCRETE 7.300 LFT
22 605-94190 CURB PATCH NG 10. 000 SFT
23 619-91919 JO NT AND CRACK CLEANI NG AND SEALI NG 648. 000 LFT
24 703-51032 REI NFORCI NG STEEL, EPOXY COATED 1, 000. 000 LBS
25 706-99125 BRI DGE RAI LI NG BALUSTERS, LI MESTONE 313. 000 EACH
26 708-51813 PNEUMVATI CALLY PLACED MORTAR 1, 100. 000 SFT
27 708-51814 WELDED STEEL W RE FABRI C 275. 000 SFT
28 709-51821 SURFACE SEAL LUWP LuUwP
29 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4, 960. 000 LFT
30 801-06218 TEMPCRARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 | N 16. 000 LFT
31 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
32 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
33 801-07119 BARRI CADE, I|11-B 48. 000 LFT
34 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 12. 600 SYS
35 808-06711 LI NE, PAINT, BROKEN, WHITE, 4 IN. 572. 000 LFT
36 808-06713 LINE, PAINT, SQID WHTE 4 IN 304. 000 LFT
37 808-06714 LINE, PAINT, SCLID, YELLOW 4 IN 2, 280. 000 LFT
38 808-06716 LI NE, REMOVE 3, 586. 000 LFT
39 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 60. 000 LFT
40 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 3. 000 EACH
41 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (ONLY) 3. 000 EACH

42 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN. 124. 000 LFT



SCHEDULE OF PAY | TEMS PACGE 92
CALL ORDER : 550 CONTRACT ID : B -27613-A
LETTI NG DATE : 05/25/04 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LuUwP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
4 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LuUwP
6 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
7 202-51328 PRESENT STRUCTURE, REMOVE PCRTI ONS LUWP LUWP
8 601-07024 ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 2.000 EACH
9 602-06646 TEMPCRARY CONCRETE BARRI ER 1, 050. 000 LFT
10 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUWP LUWP
11 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUWP LUWP
12 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUWP LUWP
13 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LUMP LUWP
14 702-51090 BRONZE PLATES 1, 814. 000 LBS
15 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 100. 000 EACH
16 702-51875 CONCRETE, A, MODI FI ED 365. 000 SFT
17 703-01540 THREADED Tl E BAR ASSEMBLY 112. 000 EACH
18 703-51030 REI NFORCI NG STEEL 8, 546. 000 LBS
19 711-51035 STRUCTURAL STEEL 1, 906. 000 LBS
20 713-51820 TEMPORARY SUPPCRT LUWP LUWP
21 713-51820 TEMPORARY SUPPCRT LUWP LuUwP
22 713-51820 TEMPORARY SUPPCRT LUWP LUWP
23 713-51820 TEMPORARY SUPPCRT LUWP LuUwP
24 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 1,712.000 SFT
25 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 570. 000 SFT
26 801-03290 CONSTRUCTI ON SIGN, C 7.000 EACH
27 801-04308 ROAD CLOSURE S| GN ASSEMBLY 2.000 EACH
28 801-06208 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 5 IN 76, 870. 000 LFT
29 801-06625 DETOUR RQUTE MARKER ASSEMBLY 40. 000 EACH
30 801-06640 CONSTRUCTI ON SIGN, A 74. 000 EACH
31 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
32 801-06710 FLASH NG ARROW SI GN 32. 000 DAY
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-07118 BARRI CADE, I11-A 48. 000 LFT
35 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 4. 000 EACH
36 808-06695 LINE, PAINT, SQLID, WVHTE, 5 IN 3, 526. 000 LFT
37 808-06716 LI NE, REMOVE 7, 656. 000 LFT
38 808-75001 LINE, PAINT, BROKEN, WH TE, 5 IN. 2,570. 000 LFT

39 808-75046 LINE, PAINT, SQLID, YELLOW 5 IN 1, 580. 000 LFT



